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ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract andfor order numbers.

DATE OF ORDER |CONTRACT NO.
11/04/2013 |GS-10F-0309N

ORDER NO
EP-G145-00107

ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) b) {c) (d) (e) in (a)
Admin Office:
SERFEOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3B805R
Washington DC 20460
Accounting Info:
14—-T-72DC-303DD2-2505-HQO00BM00--1472DC5001
001 BFY: 14 Fund: T Budget Org: 72DC
Program (PRC): 303DD2 Budget (BOC): 2505
Job #: HQOOBMOO DCN - Line ID:
1472DC5001-001
Pericd of Performance: 11/15/2013 to
11/14/2018
The contractor's technical quote dated
8/17/13 and revised price guote dated
10/23/13 are hereby accepted and
incorporated by reference. In the event a
discrepancy arises between the contractor's
quote and the Statement of Work, the Task
Order Statement of Work and the terms &
conditions of the Task Order shall govern.
This Task Order is effective 11/15/2013.
The contractor is authorized to transition
all active Work Orders from expiring Task
Order 15 to EP-G145-00107, effective
11/15/2013. This TO has been incrementally
funded at $500,000.
0001 5 year period of performance; maximum price
ceiling
IGF::0T::IGF Superfund Redevelopment
Initiative (3SRI}
The obligated amount of award: $500,000.00.
The total for this award is shown in box
17(i}.
TOTAL CARRIED FORWARD TO 18T PAGE (ITEM 17(H)) $0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev. 472006}
Prescrived by GSA FAR (48 CFR) 53.213(f)



EPA SPECIFIC TERMS AND CONDITIONS

Full text of EPAAR clauses and provisions may be found as Chapter 15 at
http://ecfr.gpoaccess.gov/cgi/t/text/text-
idx?c=ecfr&tpl=/ecfrbrowse/Title48/48cfrve 02.tpl

1552.211-79 COMPLIANCE WITH EPA POLICIES FOR INFORMATION RESOURCES
MANAGEMENT '

1552.208-70 PRINTING
1552.237-71 Alt | TECHNICAL DIRECTION
1552.211-75 WORKING FILES

EP-S 97-1 ACQUISITION AND USE OF ENVIRONMENTALLY PREFERRABLE
PRODUCTS AND SERVICES

52.217-8 OPTION TO EXTEND SERVICES

1552.212-140 PERIOD OF PERFORMANCE

The period of performance of this order shall be from 11/01/2013 through 10/31/2018
exclusive of all required reports.

1552.232.70 Alternate I SUBMISSION OF INVOICES

1552.232-73 PAYMENTS — FIXED RATE SERVICES CONTRACT
1552.237-76 GOVERNMENT — CONTRACTOR RELATIONS
1552.245-71 GOVERNMENT-FURNISHED DATA

1552.242-100 CONTRACT ADMINSTRATION REPRESENTATIVES
Contracting Officer/Ordering Officer — Eric Schermerhorn
Contracting Officer Representative — Frank Avvisato

Alternate Contracting Officer Representative — Melissa Friedland

1552.245-73 GOVERNMENT PROPERTY

1552.203-71 DISPLAY OF EPA OFFICE OF INSPECTOR GENERAL HOTLINE
POSTER

1552.209-76 CONTRACTOR PERFORMANCE EVALUATIONS



1552.210-73 MONTHLY PROGRESS REPORT — TIME AND MATERIALS OR LABOR
HOUR CONTRACT

(a) The contractor shall furnish the below listed copies of a combined monthly technical and
financial progress report, for Fixed Rate or T & M projects under the Delivery Order, briefly
stating the progress made, including the number of hours expended during the reporting period
and cumulatively, and the percentage of the project work remaining. Specific discussions shall
include difficulties encountered and remedial action taken during the reporting period and
anticipated activity during the subsequent reporting period.

(b) The report shall include the following financial information:

(1) Cumulative totals for the contract amounts obligated, amounts claimed, and remaining
available funds. Available funds are defined as the total obligated amount less total amount
claimed;

(2) Cumulative labor hours and dollars, broken out by prime and subcontractor labor category,
expended from the effective date of the contract through the last day of the current reporting
period;

(3) Actual costs and labor hours expended during the current month;

(4) Estimated costs and labor hours to be expended during the next reporting period.

(¢) The reports shall be submitted electronically (e.g. via e-mail using Microsoft Word, Excel,
or PDF format) to the following addresses on or before the 15" of each month following the first
complete calendar month of the contract. Distribute reports as follows:

One (1) copy to the Task Order Contracting Officer Representative
One (1) copy to the Contracting Officer

1552.209-70 ORGANIZATIONAL CONFLICTS OF INTEREST NOTIFICATION
1552.209-71 ORGANIZATIONAL CONFLICTS OF INTEREST

1552.209-73 NOTIFICATION OF CONFLICTS OF INTEREST REGARDING
PERSONNEL

1552.209-74 (ALT V) LIMITATION OF FUTURE CONTRACTING
\
1552.227-76 PROJECT EMPLOYEE CONFIDENTIALITY AGREEMENT

52.227-14 RIGHTS IN DATA - GENERAL
52.246-11 HIGHER-LEVEL CONTRACT QUALITY REQUIREMENT (FEB 1999)

The Contractor shall comply with the higher-level quality standard selected below.

Title Number Date Tailoring
0 QA-R2, QA-R5 2006




EPA-B-32-103 Limitation of the Government's Obligation

(a) Contract line item 1 is incrementally funded. For this item, the sum of $500,000 of the
total price is presently available for payment and allotted to this contract.

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform
up to the point at which the total amount payable by the Government, including
reimbursement in the event of termination of those items for the Government's
convenience, approximates the total amount currently allotted to the contract. The
Contractor will not be obligated to continue work on those items beyond that point.
Subject to the clause entitled, "Termination for Convenience of the Government", the
Government will not be obligated, under any circumstances, to reimburse the Contractor
in excess of the amount payable by the Government in the event of termination of
applicable contract line items for convenience including costs, profit, and estimated
termination costs for those line items.

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (i) of this
clause, the Contractor will notify the Contracting Officer, in writing, at least 5 days prior
to the date when, in the Contractor's best judgment, the work will reach the point at
which the total amount payable by the Government, including any cost for termination
for convenience, will approximate 85% of the total amount currently allotted to the
contract for performance of the applicable items. The notification will state (1) the
estimated date when that point will be reached and (2) an estimate of additional funding,
if any, needed to continue performance of applicable line items up to the next scheduled
date for allotment of funds identified in paragraph (a) of this clause, or to a substitute date
as determined by the Government pursuant to paragraph (d) of this clause. If after such
notification, additional funds are not allotted by the date identified in the Contractor's
notification, or by an agreed substitute date, the Contracting Officer will terminate any
item(s) for which additional funds have not been allotted, pursuant to the clause entitled
"Termination for Convenience of the Government".

(d) The parties contemplate that the Government will allot additional funds for continued
performance of the contract line items identified in paragraph (a) for this clause and will
determine the estimated period of contract performance which will be covered by the
funds. The provisions of paragraphs (b) through (d) of this clause will apply in like
manner to the additional allotted funds and to the new estimated period of contract
performance. The contract will be modified accordingly.

(e) If, solely by reason of failure of the Government to allot additional funds, by the dates
indicated below, in amounts sufficient for timely performance of the contract line items
identified in paragraph (a) of this clause, the Contractor incurs additional costs or is
delayed in the performance of the work under this contract and if additional funds are
allotted, an equitable adjustment will be made in the price of the items, or in the time of
delivery, or both. Failure to agree to any such equitable adjustment hereunder will be a
dispute concerning a question of fact within the meaning of the clause entitled
"Disputes".



(f) The Government may at any time prior to termination allot additional funds for the
performance of the contract line items identified in paragraph (a) of this clause.

(g) The termination provisions of this clause do not limit the rights of the Government
under the clause entitled "Default". The provisions of this clause are limited to the work
and allotment of funds for the contract line items set forth in paragraph (a) of this clause.
This clause no longer applies once the contract is fully funded except with the regard to
the rights or obligations of the parties concerning equitable adjustments negotiated under
paragraph (d) or (e) of this clause.

(h) Nothing in this clause affects the right of the Government to terminate this contract

pursuant to the contract clause entitled "Termination for Convenience of the
Government".

(1) The parties contemplate that the Government will obligate funds to this contract in
accordance with the following schedule:

RECAPITULATION:

PRIOR THIS NEW AMOUNT
MOD. AMOUNT

BASE PERIOD

Total Maximum Amount: $23,748,500
Funded Amount: $500,000

ORDERING PROCESS (CO Custom Clause)

(a) Request for offer

(1) Each written request from the Contracting Officer will include the
following:

(a) The Work Request Statement of Work (SOW);
(b) The components of offer (price quote, project plan, if required)
(c) Time frame for submission of the offer; and
(d) Any other relevant instructions to the contractor.
(b) Contractor submission
(1) The contractor shall acknowledge receipt of a request for offer. The

contractor shall submit an offer to the Contracting Officer within 10 working days
of receipt of a request, unless otherwise specified therein.



2) Offers submitted shall be based on the fixed loaded labor rates set forth in

the Task Order, or priced out by the contractor on a fixed price basis using a fixed
price CLIN offer.

3) The technical component of an offer must include for each major subtask,
as appropriate, for the prime and any subcontractor(s):

(a) Technical approach to perform the work, if required;

(b) Staffing plan, if required;

(c) Delivery schedule;

(d) A certification pursuant to 1552.219-72 that the contractor
is or is not aware of any potential Organizational Conflicts
of Interest for the work outlined in the Government’s
Statement of Work; and

(e) Any other requested information.

(c) Acceptance of offer
Upon acceptance of the contractor’s offer, the Contracting Officer will modify the
Task Order to establish, or increase, the current ceiling for Work Requests
ordered to date. The contractor is then authorized to commence work up to the
lesser of either the cumulatively approved Work Request ceiling, or the available
funds ceiling.

INVOICE PREPARATION INSTRUCTIONS SF 1035

The information which a contractor is required to submit in its Standard Form
1035 is set forth as follows:

(1) U.S. Department, Bureau, or Establishment - insert the name and
address of the servicing finance office.

(2) Voucher Number - insert the voucher number as shown on the Standard
Form 1034.

(3) Schedule Number - leave blank.
4) Sheet Number - insert the sheet number if more than one sheet is used in

numerical sequence. Use as many sheets as necessary to show the
information required.



®)

(6)

@

®)

€

Number and Date of Order - insert payee's name and address as in the
Standard Form 1034.

Articles or Services - insert the contract number as in the Standard Form
1034.

Amount - insert the latest estimated cost, fee (fixed, base, or award, as
applicable), total contract value, and amount and type of fee payable (as
applicable).

A summary of claimed current and cumulative costs and fee by major
cost element. Include the rate(s) at which indirect costs are claimed and
indicate the base of each by identifying the line of costs to which each is
applied. The rates invoiced should be as specified in the contract or by a
rate agreement negotiated by EPA's Cost Policy and Rate Negotiation
Branch.

The fee shall be determined in accordance with instructions appearing in
the contract.

NOTE: Amounts claimed on vouchers must be based on records
maintained by the contractor to show by major cost element the
amounts claimed for reimbursement for each applicable contract.
The records must be maintained based on the contractor's fiscal
year and should include reconciliations of any differences between
the costs incurred per books and amounts claimed for
reimbursement. A memorandum record reconciling the total
indirect cost(s) claimed should also be maintained.

SUPPORTING SCHEDULES FOR FIXED-RATE CONTRACTS

The following backup information is required as an attachment to the invoice as shown
by category of cost:

Direct Labor - identify by labor category the number of hours, fixed hourly rate,
and the total dollars billed for the period of the invoice.

Subcontracts - identify the major cost elements for each subcontract.

Other Direct Costs - when the cost for an individual cost (e.g., photocopying,
material and supplies, telephone usage) exceeds $1,000 per the invoice period,
provide a detailed explanation for that cost category.

Indirect Cost Rates - identify by cost center, the indirect cost rate, the period,
and the cost base to which it is applied.



Contractor Acquired Equipment - identify by item the quantities, unit prices,
and total dollars billed.

Contractor Acquired Software - identify by item the quantities, unit prices, and
total dollars billed.

Travel - when travel costs exceed $2,000 per invoice period, identify by trip, the
number of travellers, the duration of travel, the point of origin, destination,
purpose of trip, transportation by unit price, per diem rates on daily basis and total
dollars billed. Detailed reporting is not required for local travel.

The manner of breakdown, e.g., work assignment/delivery order basis
with/without separate program management, contract period will be specified in
the contract instructions.

NOTE: Any costs requiring advance consent by the Contracting Officer will be
considered improper and will be suspended, if claimed prior to receipt of Contracting
Officer consent. Include the total cost claimed for the current and cumulative-to-date
periods. After the total amount claimed, provide summary dollar amounts of cumulative
costs: (1) suspended as of the date of the invoice; and (2) disallowed on the contract as of
the date of the invoice. The amount under (2) shall include costs originally suspended
and later disallowed. Also include an explanation of the changes in cumulative costs
suspended or disallowed by addressing each adjustment in terms of: voucher number,
date, dollar amount, source, and reason for the adjustment. Disallowed costs should be
identified in unallowable accounts in the contractor's accounting system.

RESUBMISSIONS

When an original voucher was submitted, but not paid in full because of
suspended costs and after receipt of a letter of removal of suspension,
resubmissions of any previously claimed amounts which were suspended should
be submitted in a separate invoice showing the original voucher number and
designated with the letter "R" with the copy of the removal of suspension notice.
The amounts should be shown under the appropriate cost category and include all
appropriate supplemental schedules. NOTE: All disallowances must be
identified as such in the accounting system through journal entries.

Voucher resubmittals may also occur as a result of: (1) a new indirect cost rate
agreement; or (2) adjustments to previously billed direct cost rates due to audit
resolution. Such claims should be submitted in a separate invoice or request for
contractor financing payment number. They should include supplemental
schedules showing the previously adjusted amounts by contract period. If the
resubmission is based on a new rate agreement, a copy of the agreement should be
attached. Costs must be identified by delivery order or work assignment where
appropriate. If the contract is Superfund-related, voucher resubmittals shall also



identify the amount claimed against each Superfund site and non-site-specific
activity.

COMPLETION VOUCHERS

Submit a completion voucher when all performance provisions of the contract are
physically complete, when the final report (if required) is accepted, and when all
direct costs have been incurred and booked. Indirect costs may be claimed at the
provisional rates, if final rates are not yet available. Contractors must identify
these vouchers by typing "Completion Voucher" next to the voucher number. For
contracts separately invoiced by delivery order, provide a schedule showing total
costs claimed by delivery order and in total for the contract.

In addition to the completion voucher, the contractor must submit an original and
two copies of EPA Form 1900-10, Contractor's Cumulative Claim and
Reconciliation showing the total cumulative costs claimed under the contract.

The information which a contractor is required to submit in its EPA Form 1900-
10 is set forth as follows:

(1) Contractor's Name and Address - show the name of the contractor
exactly as it appears in the contract and its correct address, except when an
assignment has been made by the contractor, or the right to receive
payment has been restricted, as in the case of an advance account. When
the right to receive payment is restricted, the type of information to be
shown in this space shall be furnished by the Contracting Officer.

(2) Contract Number - insert the number of the contract under which
reimbursement is claimed.

3) First voucher number and completion voucher number.

4) Total amount of cost claimed for each cost element category through the
completion voucher.

(5)  Total Fee awarded.

(6)  Amount of indirect costs calculated using negotiated final indirect cost
rate(s) and/or provisional rate(s) as specified in the contract, if final rate(s)
are not yet negotiated for any fiscal period.

(7 Fiscal year.

(®) Indirect cost center.

9 Appropriate basis for allocation.



(10)  Negotiated final indirect cost rate(s) or provisional indirect cost rate(s).
(11)  Signature.
(12)  Official title.
(13) Date.
FINAL VOUCHER AND CLOSING DOCUMENTS

After completion of the final audit and all suspensions and/or audit exceptions
have been resolved as to the final allowable costs and fee, including establishment
of final indirect cost rate(s) for all periods the contractor shall prepare a final
voucher including any adjustments to vouchered costs necessitated by the final
settlement of the contract price. Contractors must identify these vouchers by
typing "Final Voucher" next to the voucher number. For contracts separately
invoiced by delivery order, provide a schedule showing final total costs claimed
by delivery order and in total for the contract. The contractor shall also provide
an original and two copies of an updated EPA Form 1900-10, Contractors
Cumulative Claim and Reconciliation, showing the total negotiated, cumulative
costs for the contract. Indirect costs shall be included at the final negotiated rates.

In addition to the final voucher, the contractor must submit an original and two copies of
the Contractor's Release; Assignee's Release, if applicable; the Contractor's Assignment
of Refunds, Rebates, Credits and other Amounts; the Assignee's Assignment of Refunds,
Rebates, Credits and other Amounts, if applicable; and the Contractor's Affidavit of
Waiver of Lien, when required by the contract.

STATEMENT OF WORK

Support for the Superfund Redevelopment Initiative (SRI)

TASKS:

1. Research and Analysis. The contractor shall provide technical support for research
and analysis being conducted by EPA, emphasizing the areas of institutional controls;
integration of remedies and future site use, and program evaluation. The research and
analysis may involve broad technical issues or site-specific ones. It involves technical
risk and remedy analysis, market analysis, analysis of local land use regulations, site
analysis, and feasibility studies. Some examples of the types of work that may be
required under this task include development of methodologies to analyze Superfund
remedies for integration of remedial strategies with future site uses; research and analysis
of the potential for future site use to protect remedies; researching site-specific
instruments, such as deed notices and Ready for Reuse Determinations, as tools for



supporting safe site reuse; technical support for preparation of fact sheets on reuse
options for mining sites; analyses of the role of corporate social responsibility in site
remediation and reuse; and conducting reuse assessments for sites.

2. Economic Analysis. The contractor shall provide technical support for the conduct of
economic analyses. Examples of the types of work that may be required under this task
include conduct of Superfund benefits analyses (including hedonic analysis and effect-
by-effect analyses), and preparation of analyses of local economic impacts resulting from
cleanup and reuse of Superfund, RCRA Corrective Action, Underground Storage Tank
and Brownfields sites. Specific support for each site/project might include the following
technical assistance services:

e Conducting site specific research of site documents: Collecting data related to the
economic impacts of jobs, incomes, property values and property taxes and
conducting necessary interviews with stakeholders; conducting site visits if
necessary to obtain site photos, collect data from local governmental offices, and
speak with local stakeholders about the state of redevelopment at the site; drafting
case studies for sites that will be used to assist community stakeholders that are
considering redevelopment of Superfund sites in their community.

3. Meeting, Conference and Training Support. The contractor shall, if required,
provide technical support to OSRTI through attendance at and general logistics support
for meetings, conferences and symposiums in direct support of an individual technical
direction issued for one of the tasks specified here. The contractor shall also provide
technical support for the development and implementation of training for delivery at
Headquarters and Regional Offices and at conferences and workshops, with an emphasis
on Superfund site reuse and institutional controls. For meeting and conference support,
the contractor shall arrange travel only in accordance with the authority and limitations of
the Section H clause entitled "Approval of Contractor Travel." If contractor attendance is
required, all contractor personnel shall wear badges and clearly display their affiliation at
meetings or other forums. Examples of the types of work that may be required under this
task include attending a symposium on institutional controls to assist EPA in the
development of a best practices compendium; providing technical support for the
development of training on preparation and use of Ready for Reuse Determinations; and
providing technical support for workshops on the role of site reuse planning in
determining reasonably anticipated future use.

4. Strategic Planning and Performance Measurement. The contractor shall provide
technical support for strategic planning and performance measurement across EPA
cleanup programs. Examples of the types of work that may be required under this task
include technical support for the analysis and implementation of existing performance
measure requirements including Regional assistance for implementing institutional
controls and development and implementation of new measures for OSWER cleanup
programs. This includes the Office of Superfund Remediation and Technology
Innovation (OSRTI), Office of Emergency Management (OEM) and Federal Facilities
Restoration and Reuse Office (FFRRO); program evaluation of various program



elements, such as use of in-kind community support teams; and technical support to assist
Regional offices in developing Regional reuse plans that establish goals and approaches
for supporting future use at Superfund sites.

S. Engineering Analysis. The contractor shall provide technical support for analyses of
risk, technology and other issues associated with the cleanup and reuse of contaminated
sites. Examples of the types of work that may be required under this task include
technical support for institutional controls cost analyses; analyses of state one-call
notification systems’ potential for institutional control implementation; impacts of
remedy on reuse; analysis of the potential for use of green building approaches and
alternative energy as a part of future site use; and analysis of mining site remediation and
closure impacts on future land use.

6. Help Desk. The contractor shall provide technical support for managing a Superfund
Site Reuse Help Desk to provide EPA staff and local stakeholders quick response
expertise and assistance on issues related to the reuse of Superfund sites. The Reuse Help
Desk provides EPA staff and their case teams, including site attorneys, remedial project
managers, on-scene coordinators, community involvement coordinators, state staff and
community representatives, assistance as they attempt to support reuse. Examples of the
types of work that may be required under this task include expert consultation gained
through hands-on experience at reuse sites; lessons learned at other sites that may help in
overcoming reuse obstacles, such as the selection and implementation of appropriate and
effective institutional controls; assistance in use of Ready for Reuse Determinations
(RfRs), site reuse plans and other reuse-related tools; links to EPA staff and local
stakeholders who may be able to provide insight based on their reuse experience; help in
identifying key stakeholders and services to facilitate stakeholder participation; and the
appropriate tools and resources such as policy documents, guidance, and fact sheets, that
may serve to support reuse at a site.

7. Community Facilitation and Planning. The contractor shall provide technical
support to EPA Headquarters and Regional offices for enhanced stakeholder processes
aimed at better evaluating reasonably anticipated future uses of sites after cleanup. The
contractor shall integrate technical site and market analysis into a diverse stakeholder
process that includes tribes, state regulators, EPA site staff, land owners, PRPs, trustees,
local government officials, community groups, and citizens. Examples of the types of
work that may be required under this task include market analysis (including the market
for innovative site reuses such as alternative energy production or eco-tourism);
feasibility studies; green building design; landscape design; adaptive use analysis;
historic building and site preservation planning; storm water management planning; site
planning; facilitation of stakeholder meetings; mediation services; and sustainable
redevelopment consultation.

8. Web Site Support. The contractor shall provide technical support for the collection
and manipulation of various types of data to support other specific task areas and shall
also provide technical support for the evaluation of the programs’ web sites. Examples
of the types of work that may be required under this task include developing and



maintaining detailed demographic information at the census block-group level to support
benefits analyses; collection and maintenance of tax assessment information on all
properties around sites to be used in analyses of property value impacts of site cleanup
and reuse; collection and maintenance of costing data for institutional control
mechanisms at sites; and preparation of new and updated materials (fact sheets, site
profiles, site snapshots, etc) for posting to the programs’ web sites.

9. Technical Support. The contractor shall provide technical support for the
development of models and analyses of programs and technology. Examples of the types
of work that may be required under this task include development of models for
estimating the local impacts associated with specific site reuses, such as athletic
tournaments; developing a model for the estimation of life cycle costs of institutional
controls; analyses of state one-call notification systems for issues related to scope,
membership, and location technology to evaluate potential applicability for institutional
control mechanisms; and modeling and analysis of demand for and potential supply of
alternative energy at reclaimed sites.

10. Data Analysis and Report Generation. The contractor shall develop standard and
ad hoc reports (to include data, text, and graphics), using report writing software best
suited for the request, from the various national regional systems in accordance with
established schedules or as requested by the Government. Report development will
include conducting user interviews with EPA personnel to collect data, developing a log
to track user response, populating the system with the data that has been gathered, and
generating a report(s). The contractor shall review the reports for accuracy and
completeness. On weekly, monthly and/or quarterly cycles, the contractor shall process
and distribute reports to appropriate personnel. The contractor shall run reports from
EPA systems and prepare them for distribution.

The contractor shall also develop and revise standard and ad hoc reports that extract data
from the various Superfund systems. These reports may be required on an ad hoc basis.

Due to the nature of the data, and the urgency of some requests, it is critical for the
contractor to be able to provide Ad Hoc data pulls and analysis on short notice (within 24
hours). The contractor shall become very familiar with the Comprehensive
Environmental Response, Compensation and Liability Information System (CERCLIS)
Database and Superfund Enterprise Management System (SEMS) as the majority of data
pulls and analysis is performed by pulling data from this database. The majority of data is
pulled by using Sybase InfoMaker, Oracle, and/or Microsoft Access. The data is then
manipulated in a spreadsheet and possibly further transposed into charts and graphs.

11. Support for Regional Five Year Reviews (FYRs). Five-Year Reviews (FYRs) are
required by the Comprehensive Environmental Response, Compensation, and Liability
Act (CERCLA) for sites where remedial actions are selected that leave waste in place, to
assure that human health and the environment are being protected by the remedial actions
implemented. The National Contingency Plan requires the U.S. Environmental



Protection Agency (EPA) to review these sites at least once every five years, after the
initiation of the selected remedial action.

The contractor will document any likely changes in future site use and highlight how
potential land use changes may both affect protectiveness and present opportunities to
create relationships with future users that would facilitate the long-term stewardship of
the site. Institutional controls will be addressed, including clear presentation of details
regarding their implementation, monitoring and enforcement. Where possible, the
contractor will obtain copies of all implemented institutional controls and include them as
an appendix to the FYR Report.

The contractor will use communications with site staff, interview results and review of
decision documents and monitoring data to assess the site’s remedy. The remedy
assessment may reveal opportunities to maximize protectiveness, decrease operation and
maintenance costs, or remove physical or institutional barriers to reuse. Collection and
analysis of all relevant and available site data and documentation will also provide the
opportunity to review whether the site is eligible for reuse-related performance measures.

Site research will be performed by reviewing existing decision and other site documents,
including: Records of Decision, monitoring reports, risk assessments, preliminary
closeout reports, final closeout reports, O&M reports, data collection reports, and
remedial design or remedial action documents. Documents related to the site will be
located online or provided by the Regional offices. The information from these
documents will cover site history, corrective actions, remedial objectives and previous
stakeholder perspectives on the site and its status.

Deliverables:

e Early draft of FYR Report

e Draft public notification announcing commencement of FYR process and develop a
set of interview questions for relevant site personnel and community stakeholders.

o A list of remaining information needs following initial site research (to be gathered
during the site inspection).

e Site inspection itinerary.

e A summary of the meetings attended, data collected, and persons interviewed during
the site inspection.

e A set of notes on each of the interviews conducted with site staff and stakeholders
during the site inspection.

e A complete draft of the FYR Report (submitted to the site’s Remedial Project
Manager for comment).

e A finalized FYR Report



12. Support for Redevelopment at Mining Sites and Mining Team

The contractor will support technical work related to hardrock mining sites including
updating existing technical reports related to mining sites on the NPL, assess
effectiveness of institutional controls at mining sites, support efforts to identify beneficial
use of mine waste, provide support of economic and technical feasibility of alternative
energy development at mine sites, conduct studies on the beneficial reuse of mine sites
and support maintenance of the Superfund abandoned mine lands website. Additionally,
the contractor will conduct technical studies in support of EPA's CERCLA 108(b)
financial responsibility proposed rules efforts. The contractor will also provide technical
support on existing or new EPA technical guides on addressing releases from hardrock
mine sites, including assessing acid mine drainage metal mobility, identifying mitigation
and cleanup approaches for mine wastes and mine influenced waters, and identifying cost
estimating methodologies for addressing releases from hardrock mine sites. Additionally,
the contractor will provide support to EPA Regions in reviewing hardrock mining
Environmental Impact Statements with specific emphasis on the review of site-specific
geochemistry, hydrology, cleanup methodologies, and financial assurance estimates.

All Work Requests, with individual project scopes, will be ordered via the Ordering
Process clause.



